

June 8, 2012

Mr. Ivan Trusevych
Aurora Systems Consulting, Inc., dba
Aurora Enterprises
2510 W. 237th Street, Suite 202
Torrance, CA 90505

Subject: Aurora Enterprises' California Multiple Award Schedule (CMAS)

CMAS Contract No.: 3-12-70-1670V
CMAS Contract Term: June 8, 2012 through March 31, 2017
Base GSA Schedule No.: GS-35F-0119Y

The State of California is pleased to accept your firm's offer to establish a California Multiple Award Schedule (CMAS) contract, which we have assigned the CMAS contract number and term identified above. This contract number must be shown on each invoice rendered. Additionally, this letter shall not be construed as a commitment to purchase any or all of the State's requirements from your firm. Prior approval is required from the State for all news releases regarding this contract.

It is your firm's responsibility to furnish, upon request, a copy of this CMAS contract to State and local government agencies. A complete CMAS contract includes the following: **1)** this acceptance letter, **2)** CMAS cover pages (which includes the signature page, ordering instructions and special provisions, and any attachments or exhibits as prepared by the CMAS Unit), **3)** CMAS terms and conditions, **4)** Federal GSA terms and conditions, and **5)** product/service listing and prices. The CMAS Unit strongly recommends that government agencies place orders with Contractors who provide ALL of the contract elements described above.

To manage this contract, Contractors are directed to the "CMAS Contract Management and Information Guide", which can be accessed at www.dgs.ca.gov/pd/programs/leveraged/cmas.aspx, then select the "For Suppliers/Contractors" link. This guide covers topics such as CMAS Quarterly Reports, amendments, extensions, renewals, Contractor's change of address or contact person, company name change requests, and marketing your CMAS contract.

It is the Contractor's responsibility to submit on a timely basis detailed CMAS Quarterly Reports (along with any applicable incentive fees).

THE FIRST QUARTERLY REPORT DUE FOR THIS CONTRACT IS Q2-2012 (APRIL-JUNE)
DUE BY JULY 15, 2012.

The "Approved CMAS Contractor" logo is only available to CMAS contract holders for display at conferences or on other marketing material. A login and password is required to download the logo. Go to www.dgs.ca.gov/pd/resources.aspx, then select "California Multiple Award Schedules (CMAS) Resources. At the prompt, enter the login: "cmassupplier" and the password: "cmas010194".

Should you have any questions regarding this contract, please contact me at 916/375-4386. Thank you for your continued cooperation and support of the CMAS Program.


RICHARD MOORE, Program Analyst
California Multiple Award Schedules Unit

State of California
MULTIPLE AWARD SCHEDULE
Aurora Systems Consulting, Inc. dba
Aurora Enterprises

CONTRACT NUMBER:	3-12-70-1670V
CMAS CONTRACT TERM:	6/8/2012 through 3/31/2017
CONTRACT CATEGORY:	Information Technology Goods & Services
APPLICABLE TERMS & CONDITIONS:	August 2010
MAXIMUM ORDER LIMIT:	\$500,000
FOR USE BY:	State & Local Government Agencies
BASE GSA SCHEDULE NO.:	GS-35F-0119Y
BASE SCHEDULE HOLDER:	Carahsoft Technology Corporation

This contract provides for the purchase and warranty of software. (See page 2 for the specific brands, and restrictions applicable to this contract.)

NOTICE: Products and/or services on this CMAS contract may be available on a Mandatory Statewide Contract (formerly Strategically Sourced Contract). If this is the case, the use of this CMAS contract is restricted unless the State agency has an approved exemption pursuant to MM 05-11, and as further explained in the Statewide Contract User Instructions. Information regarding Statewide Contracts can be obtained at the website: <http://www.documents.dgs.ca.gov/pd/contracts/contractindexlisting.htm>. This requirement is not applicable to local government entities.

The most current Ordering Instructions and Special Provisions and CMAS Terms and Conditions, products and/or services and pricing are included herein. All purchase orders issued under this contract incorporate the following Ordering Instructions and Special Provisions and CMAS Terms and Conditions dated August 2010.

Agency non-compliance with the requirements of this contract may result in the loss of delegated authority to use the CMAS program.

Contractor non-compliance with the requirements of this contract may result in contract termination.



Effective Date: **6/8/2012**
RICHARD MOORE, Program Analyst, California Multiple Award Schedules Unit